Bl D OPENI NG DATE
CONTRACT NUMBER

PROPGOSALS | SSUED

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

STATE OF CALI FORNI A BI D SUMMARY
04/ 08/ 04 I N SAN BERNARDI NO COUNTY | N
08-0C2704 SAN BERNARDI NO FROM 0. 6 KM NORTH OF

08- SBD- 215-8.4/9. 3 BASELI NE STREET OVERCROSSI NG TO

H GHLAND AVENUE SEPARATI ON OVERHEAD
I NSTALL CONCRETE BARRI ER

DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
FUND TOTAL HB1 266, 000
ENG NEERS EST

210, 000.00  AMOUNT OVER 24, 070. 00

RAS

Bl D TOTAL Bl DDER | D

234,070. 00 3 D WPONELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334
249,120. 75 4 MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680
267, 090. 00 5 BONADI VAN MC CAI N | NC

280 S LENA ROAD
SAN BERNARDI NO CA 92408
267, 777.00 1 CORAL CORPORATI ON OF OREGON

P O BOX 347
W LSONVI LLE OR 97070
296, 450. 00 2 A P ENG NEERI NG CORPCRATI ON

1271 COLUMBI A AVENUE STE 10
RI VERSI DE CA 92507

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
04/ 12/ 04
CONTRACT CODE 'C '
15 CONTRACT | TEMS

FEDERAL AID ACI M 215-1(221) 109
ACl M 215- 1(221) E
G 215-1(221) 109

TOTAL NUMBER OF WORKI NG DAYS 30
PERCENT OVER EST 11. 46

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

909 356-8880
00532499

FAX 909 356-1299

714 893- 0551
00652040

FAX 714 895-9924

909 885-3435
00074600

FAX 909 889-3706

503 682-2252
00332441

FAX 503 682-0110

909 686-2512
00723018

FAX 909 686- 3845



08-0C2704
08- SBD- 215
04/ 08/ 04

322, 680. 00

6

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

Bl D245
PAGE 2
04/ 12/ 04

714 538-5156
00743775
FAX 714 538-5157



08-0C2704
08- SBD- 215
04/ 08/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

04/ 12/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CROWN FENCE
SANTA FE SPRI NGS CA

THRI E BEAM BARRI ER



08-0C2704 Bl D245

08- SBD- 215 PAGE 4

04/ 08/ 04 04/ 12/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CALMEX ENG NEERI NG ASPHALT CONCRETE ( PORTI ON)
Rl VERSI DE CA
SM TH AND SON CHANNEL! ZERS ( PORTI ON)
FALLBROOK CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PORTI ON)
FALLBROOK CA
SPECI ALTY MOW NG TRI'M EXI STI NG PLANTS ( PORTI ON)
FALLBROOK CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CALMEX ENG NEERI NG ASPHALT CONCRETE PAVI NG
Rl VERSI DE CA
CROMN FENCE METAL BEAM GUARD RAI L
SANTA FE SPRI NGS CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 G LBERT AYALA AND SONS | NC | TEM 12 ( PORTI ON)
P O BOX 1264

SAN BERNARDI NO CA 92402
CONTI NUED ON NEXT PAGE



08-0C2704
08- SBD- 215
04/ 08/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

04/ 12/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SPECI ALTY MOW NG SERVI CE
4949 2ND STREET
FALLBROOK CA 92028

STATEW DE SAFETY AND SI GNS | NC

522 LI NDON LANE
NI POMO CA 93444

Bl DDER | D NAME AND ADDRESS

| TEM 9 ( PORTI ON)

ITEMS 3 THRU 5 (PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 CROMN FENCE
SANTA FE SPRI NGS CA

I TEMS 6, 7, 14 AND 15 (PARTIAL)



08-0C2704 Bl D245

08- SBD- 215 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
04/ 08/ 04 04/ 12/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00~ 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 10, 000. 00~ 10, 000. 00
3 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2, 000. 00* 2, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
5 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 120 45. 00 5, 400. 00
6 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 160 40. 00 6, 400. 00
7 (S) 150665 REMOVE SI NGLE METAL BEAM BARRI ER M 13 50. 00 650. 00
8 (S) 150771 REMOVE ASPHALT CONCRETE DI KE M 720 16. 00 11, 520. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 5, 000. 00* 5, 000. 00
10 190101 ROADWAY EXCAVATI ON VB 160 40. 00 6, 400. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 2, 000. 00* 2, 000. 00
12 390147 ASPHALT CONCRETE (TYPE B, 19-MM TONN 250 100. 00 25, 000. 00
MAXI MUM GRADI NG
13 833080 CONCRETE BARRI ER ( TYPE K) M 890 80. 00 71, 200. 00
14 839302 SI NGLE THRI E BEAM BARRI ER (WOOD PGST) M 950 70. 00 66, 500. 00
15 032465 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 3, 000. 00 6, 000. 00

TOTAL 234, 070. 00



| TEM
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08-0C2704
08- SBD- 215
04/ 08/ 04

.00

249, 120. 75

SUMMARY

OF

.00

REMA

267, 090. 00

.00

267,777.00

Bl D245

PACE 7
04/ 12/ 04
FI FTH
BI D AMOUNT
1, 500. 00* 1500
2, 500. 00* 2500
1, 400. 00* 1400
15, 000. 00* 15000
30. 00 3600
27.00 4320
30. 00 390
10. 00 7200
20, 000. 00* 20000
34.00 5440
1, 500. 00* 1500
75.00 18750
95. 00 84550
130. 00 123500.
3, 400. 00 6800
296, 450. 00



08-0C2704 Bl D245

08- SBD- 215 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
04/ 08/ 04 04/ 12/ 04
| TEM SI XTH
Bl D AMOUNT
1 1, 000. 00* 1000. 00
2 1, 000. 00~ 1000. 00
3 10, 000. 00* 10000. 00
4 30, 000. 00* 30000. 00
5 55. 00 6600. 00
6 60. 00 9600. 00
7 60. 00 780. 00
8 30. 00 21600. 00
9 5, 000. 00* 5000. 00
10 100. 00 16000. 00
11 3, 500. 00* 3500. 00
12 100. 00 25000. 00
13 90. 00 80100. 00
14 110. 00 104500. 00
15 4, 000. 00 8000. 00
TOT 322, 680. 00



